INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA34364782477591P
Certificate Issued Date	:	16-May-2017 03:01 PM
Account Reference	:	NONACC (BK)/ kakscub08/ AMRUTHAHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSCUB0817345021326044P
Purchased by	:	K R I D L
Description of Document	:	Article 12 Bond
Description	:	TENDER AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER ELECTRIC B B M P YELAHANKA ZONE
Second Party	:	K R I D L
Stamp Duty Paid By	:	K R I D L
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

FOR SRI SUDHA CO - OPERATIVE BANK LTD

AUTHORISED SIGNATORY

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

No. EE(Electrical)/Yelahanka/Agreement/ 22 /2017-18, Date: 31.05.2017

1. This is agreement entered on this 31st day MAY - 2017 between **Executive Engineer Electrical (Yelahanka) division, BBMP**, (herein after called first party) and **Technical Manager -1 Karnataka Rural Infrastructure Development Limited (KRIDL)** (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

2. BBMP Desires to entrust work of **Providing and Supplying Electrical Fitting and timer in Yelahanka Division (Providing and Supplying of remaining electrical fittings to Yelahanka lake of Yelahanka Sub Division)** to KRIDL at an amounting of **Rs. 40.00 Lakhs (including 9.1% of servicet charges)** and Work Order amount **Rs. 39,33,259.02**

EXECUTIVE ENGINEER-4

ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಭಿಯಂತರರು

(ವಲಯ-7) ಯಲಹಂಕ

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

3. The Executive Engineer(Ele)., Yelahanka Zone, BBMP has accorded Administrative Sanction to Estimate Vide No.**BBMP/EE/ELE/YZ/AS/02 /2017-18,Dated: 19.05.2017.**

4. The Chief Engineer, Yelahanka Zone, BBMP has accorded Technical Sanction to Estimate Vide No.**BBMP/CE/YZ/TS/34 /17-18,Dated:23.05.2017**

5. The Job code for the work is 004-17-000012 under Budget Head P-3089 , Works Sanctioned by Special Development works in 7 CMC and 1 TMC area in BBMP.

6. The government of Karnataka in the notification ಆದೇ 169 ಬೆಟ್ಟ-12/11 ದಿನಾಂಕ: 10-03-2011 ಮತ್ತು ಸರ್ಕಾರದ ಅಧೀನ ಕಾರ್ಯದರ್ಶಿ, ನಗರಾಭಿವೃದ್ಧಿ ಇಲಾಖೆ ಸಂಖ್ಯೆ: ನಅ 89 ಖಾಯಂಕ್ಟ್/2011 ದಿನಾಂಕ:11.03.2011 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(g).

THIS DEED WITNESS AS FOLLOWS

7 .**a**. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b. Estimate amounting to **Rs. 39,33,259.02** (only schedule items) is prepared by BBMP Engineers based on the current 2014-15 PWD Electrical schedule of rates and approved data rates and entrusted to KRIDL 8% Service charges& 1% Labour Welfare cess **Subject to pending approval by Management Board of Directors, KRIDL, otherwise prevailing 11% charges are applicable.**

c. Competent authority of BBMP will accord the Administrative Approval andTechnical Sanction will be accordea by competent.

8. The work will be completed within **120 Days** from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is later.

9. Defect liability period shall be **24 months** for the above work from the date of completion of work (Final Bill).

10. The Warranty for LED Fixtures is **5 years** as per the specification in PWD Electrical Schedule Rates List.

11. a. If the rates of certain items of works not found in this PWD Electrical SR, then the same Shall be obtained from SR of Minor Irrigation/National Highway/PRED/KUWS&DB/BESCOM.
b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

12. The KRIDL shall prepare bills as per execution and which shall be certified from BBMP authorities.

13. Any variation in quantities specifications and extra items shall be got it approved from BBMP during the course of execution of work.

14. The sample LED Fittings, Poles, Cable etc., shall be got approved by the undersigned before executing the work.

15. KRIDL shall prepare bill, which will be certified by the Executive Engineer shall be sent to account section for payment.

16. Final bill shall be prepared by KRIDL and be certified by the Executive Engineer (Electrical) Yelahanka Zone. The BBMP shall clear the bill within 30 days from the date of submission of bill.

17. **Service Taxes are to be paid if applicable**

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is final and binding.

Corrections:- Number of corrections-1 [Sl.No.7 (b)]

Second Party **First Party**

Witness :-

1. EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

1. ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
(ವಿದ್ಯುತ್) ಯಲಹಂಕ

2. Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

2. ಬೈಟರಾಯನಪುರ ಉಪವಿಭಾಗ